
ORIGINAL 

7-06-00 g%: STATE OF ILLINOIS 
ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT NO.= 

This Agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois CommerLe Commission ("Commission"), CSX Transportation, InC. 
("Company") and the State of Illinois, Department of Transportation ("Department"). 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through informal 
communication between its staff and the Company that inquiry should be made into the 
matter of improving public safety by renewal of the existing crossbuck signs and 
installation of YIELD signs at each of the Company's public highway-railroad grade 
crossings listed on Exhibit A attached hereto, except at the three (3) crossings currently 
equipped with STOP signs. Said excepted crossings should have crossbuck renewal 
only; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the Commission by Order. 

NOW THEREFORE, in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost 
for the proposed improvements be divided among the parties according to law and that in 
the interest of the traveling public the Grade Crossing Protection Fund (GCPF) of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

Section 1 All improvements encompassed by this Agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Commission 
Orders and procedures in general. 

Section 2 The parties are of the opinion that the following improvements should be 
performed in the interest of public safety at those crossings listed on Exhibit A attached 
hereto: 

(a) The renewal of the existing crossbuck signs in accordance with the Manual 
on Uniform Traffic Control Devices (MUTCD) and the installation of YIELD 
signs (RI-2) mounted on the crossbuck sign posts as indicated on Exhibit C 
attached hereto. YIELD signs should not be installed at the three (3) 
crossings noted on Exhibit A where STOP signs are currently installed. The 
crossbuck and YIELD signs should not be installed at any crossings that are 
closed by Order of the Commission prior to the completion date set forth in 
this Agreement, and at any crossings where automatic warning devices are 
installed and in service prior to the completion date set forth in this 
Agreement. 
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(b) The renewal of the existing crossbuck signs in accordance with the MUTCD 
at the three (3) crossings noted on Exhibit A where STOP signs are 
currently installed. 

The Company has prepared a detailed estimate of the cost to accomplish Section 3 
the proposed improvements; said estimate is attached as Exhibit B. 

Section 4 The Company shall upon Commission Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvements, 
accomplishing the work with its own forces or appropriate contracted services and agrees 
that an appropriate time for the completion of the proposed improvements should be 
eighteen (18) months from the date of Commission Order subsequent to this Agreement. 

Section 5 
improvements should be as follows: 

The parties hereto agree that an equitable division of cost for the proposed 

$31 7,849 

IMPROVEMENT 
Renew existing crossbuck 
signs and install YIELD signs 
as set forth in Section 2(a) 
herein 
Renew existing crossbuck 
signs as set forth in Section 
m e r e i n  

TOTAL 

(50%) 
Remainde? $158,925’ 

VISION OF COST - 
I I 

$5,045 
(50%) 

$2,523’ Remainder‘ 

$322,894 I $161,448 I Remainder 

Notes: 
5 1  Grade Crossing Protection Fund (GCPF) assistance not to exceed $161,448; any installation 

costs above the estimated amount of $322,894 will, upon Supplemental Petition to, and approval by 
the commission, be divided between the GCPF and the Company in the same percentages noted 
above. 

* Company responsible for all future maintenance costs associated with the new signs. 

Section 6 Special Provisions. The Company shall complete and submit the Project 
Manager Information portion of the Project Status Report sheet, attached as Exhibit 1, 
along with this executed Agreement. 

The Company shall file its Progress Status Report, attached as Exhibit 1, at six (6) 
month intervals from the date of Commission Order subsequent to this Agreement with 
the Director of Processing and Information of the Commission’s Transportation Bureau. 
The Progress Status Report shall include the Commission Order Number, the 
Commission Order date, the project completion date as noted in the Commission Order, 
crossing information (Inventory Numbers and Railroad Mileposts), type of improvement, 
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and the name, title, mailing address, phone number, facsimile number and el@CtrOniC 
mailing address of the Company Project Manager. 

All bills for work specified in Section 2 authorized for reimbursement from the Grade 
Crossing Protection Fund shall be submitted to the Fiscal Control Unit, Bureau of Local 
Roads and Streets, Illinois Department of Transportation, 2300 South Dirksen Parkway, 
Springfield, Illinois 62764. The Department shall send a copy of all invoices to the 
Director of Processing and Information, Transportation Bureau of the Commission. The 
final bill for expenditures shall be clearly marked "Final Bill". All bills shall be submitted to 
the Department no later than twelve (12) months from the completion date specified in the 
Commission Order approving this Agreement. The Department shall not obligate any 
funds for the cost of proposed improvements described in this Agreement without prior 
approval by the Commission. The Commission shall, at the end of the 12'h month from 
the completion date specified in the Commission Order approving this Agreement or any 
Supplemental Order(s) issued for this project, notify the Department to de-obligate all 
residual funds accountable for this project. Notification may be by regular mail, electronic 
mail, fax, or phone. 

Progress billing will be based upon the work performed during the billing period. 
Progress payment for material will be based on the actual cost of material purchased 
and received by the Company during the billing period. Progress payment for labor 
costs will be based upon the number of crossings completed by the Company during 
the billing period. 

Section 7 Billing: For all work specified in Section 2 of this Agreement, and authorized 
by an Order of the Commission, the Company shall provide sufficient documentation for 
all bills. The minimum documentation requirements are: 

a) Labor Charges (including additives) - Copies of employee work hours 
charged to the railroad account code for the project. 

b) Euuioment Rental - Copies of rental agreements for the equipment used, 
including the rental rate; number of hours the equipment was used and 
the railroad account code for the project. 

c) Material - An itemized list of all materials purchased and installed at the 
crossing location. If materials purchased are installed at multiple crossing 
locations, a notation must be made to identify the crossing location. 

d) EnRineerinq - Copies of employee work hours charged to the railroad 
account code for the project. 

e) Suoervision - Copies of employee work hours charged to the railroad 
account code for the project. 

f) Incidental Charues - An itemized list of all incidental charges along with a 
written explanation of those charges. 

g) Service Dates - Invoice shall include the beginning and ending date of the 
work accomplished for the invoice. 
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h) Final or Proqressive - Each invoice shall be marked as a Progressive or a 
Final Invoice. 

i) Reference Numbers - Each invoice shall include the AAFUDOT number, the 
ICC order number and the state job number when federal funds are 
involved. 

AAWDOT crossing inventory number. 
j) Locations - Each invoice shall show the location, with the street name and 

Section 8 This Agreement shall be binding upon the parties hereto, their successors 
or assigns. Upon execution of this Agreement by all parties, the Commission shall enter 
an appropriate Order, within 60 days accepting or rejecting such stipulation according to 
the provisions contained herein. 

In Witness Whereof, the parties have caused this Agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this 18th day of July, 2006. 

Michael E. Stead 
Rail Safety Program Administrator 

4 



Illinois Commerce Commission Stipulated Agreement No. 121 8, executed by 

Commission Staff on July 18, 2006, concerning renewal of crossbuck signs and 

installation of yield signs at selected CSX Transportation, Inc. highway-rail grade 

crossings located in Illinois. 

Executed by the Department this Znd day of LIS5 2006. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



Illinois Commerce Commission Stipulated Agreement No. 1218, executed by 

Commission Staff on July 18, 2006, concerning renewal of crossbuck signs and 

installation of yield signs at selected CSX Transportation, Inc. highway-rail grade 

crossings located in Illinois. 

Executed by the Company this L 7 A a y o f  +&A 2006. 

CSX TRANSAORTATION, INC. 

By: 

Attest: 

Donna W. Melton 
Corporate Secretary 













CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 ~ 0 

ESTIMATE SUBJECT TO REVISION AFTER: 1/8/2007 DOT NO.: Various 

DESCRIPTION: Install reflectorized crossbucks on every passive public crossing in Illinois. Project to be funded 

DIVISION: Chicago SUB-DIV: Various MILE POST Various 

CITY: Varous COUNTY Various STATE: IL 

50% by ICC and 50% by CSX. Total number of crossing 192. 

AGENCY PROJECT NUMBER: - 
PRELIMINARY ENGINEERING: 

200 Labor(Non Contract) $ 1,350 
200 Additive 39.31% $ 531 
230 Expenses $ 235 

Subtotal $ 4,116 
212 Contracted &Administrative Engineering Services $ 2,000 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
200 Labor (Non Contract) $ 2,700 

$ 1,061 
$ 470 

200 Additive 39.31% 
230 Expenses 
212 Contracted & Administrative Engineering Services $ 40,000 

Subtotal $ 44,231 

FLAGGING SERVICE: (Contract Labor) 
070 LaDor (ConacJctof-F agman) 
050 Labor (Foremanllnspector) 
070 Additive 80.50% (Transportation Department) 
050 Additive 81 26% (Engineering Department) 
230 Per Diem (Engineering Department) 
230 Expenses 

Subtotal 

SIGNAL & COMMUNICATIONS WORK: 

TRACK WORK: (Details Attached) 

(Details Attached) 

ACCOUNTING & BILLING: 
040 Labor 
040 Additive 64.89% 

$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 

$ 239,258 

$ 3,600 
$ 2.336 

Subtotal 5 5,936 

PROJECT SUBTOTAL 
900 CONTINGENCIES: 10.00% 

$ 293,541 
$ 29,354 

DIVISION OF COST: 

Agency ~~~ 50.00% $ 161,447 
~ 

Railroad 5o.oo% $ 161,447 
$ 322,895 TOTAL f**...***********tt*,.*,***lil******t****** 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces, 
This estimate has been prepared based on site Conditions, anticipated Work duration periods, material prices, labor mles, manpower and resource avaiiab#iily. and 
other factors known as Of the dele prepared. The actual cost for CSXTwoik may differ based upon the agencfs requirements. lheilconliactor's Work procedures. 
and/or other condilionS that became apparent once con~truction mmrnences 01 during the pm~ress Oflhe work 

Ofice of Assistant Chief Engineer Public Projects--Jacksonviile, Florida 
Estimated prepared by: 

Form LaSl Revised: March 4, 2005 CFL 

H. A. Gibson 
DATE: REVISED: 

0 

Project Summary Sheet 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 1 of 4 

ACCT. CODE : 709 - 
Pub EB - IL EB3 (iL) 

1/8/2007 DOT NO.: Various ESTIMATE SUBJECT TO REVISION AFTER: 

DESCRIPTION: 
CITY: Varous COUNTY: Various STATE: IL 

install reflectorized crossbucks on every passive public crossing in Illinois. Project to be funded 50% 
by ICC and 50% by CSX. Total number of crossing 192. 

DIVISION: Chicago SUB-DIV Various MILEPOST: Various 
DRAWING NO.: - DRAWING DATE: - REGION: 

AGENCY PROJECT NUMBER: - 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGINEERING/INSPECTION: 
200 Labor(Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted 8, Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
70 Labor (Conductor-F agman) 
50 Labor (Foremanllnspector) 
70 Additive 80.50% (Transportation Department) 
50 Additive 81.26% (Engineering Department) 
230 Expenses (Engineering Department) 
230 Expenses 

Subtotal 

COMMUNICATIONS WORK: 
Temporaly (Details Attached) 
Permanent (Details Attached) 

Subtotal 

- 5 Days@ $ 270.00 5 1,350 
$ 531 
$ 235 
$ 2,000 
$ 4,116 

- 10 Days@ $ 270.00 $ 2,700 
$ 1,061 
$ 470 
$ 40,000 
$ 44,231 

- 0 Days@ 5 $ 
- 0 Days@ 5 235.00 5 

5 
$ 

- 0 Days@ S 75.00 $ 
- 0 Days @ $ 45.00 $ 

$ 

5 

Force Account Worksheet 

8 8 ,  



50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
230 

220 
220 
220 
210 
210 
220 
220 
210 
21 0 
21 0 
210 
210 
210 

CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 
Pub EB - IL EB3 (IL) 

TRACK: LABOR 
Traffic Control 
Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Labor to Install Signs 
Install Bituminous Pavement 

Clean-up 
Additive 81.26% 
Per Diem 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 
Reflectorized X Buck Blades 
Reflectorized Strip for Post 
Post 
EMS / DOT No. Sign 
Yield Sign 
Additional Tracks Sign 
Crossties, Io' Length 220 1 

210 Bituminous Material 
210 Sales Tax on Material 6.50% 
210 Material Handling 5.00% 

Subtotal 

CONTRACT: 
215 Asphalt Paving (In Place) 
241 Disposal of Waste Materials 
215 Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS 5 21 00 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21.00 
- 0 MAN-HRS $ 21.00 
0 MAN-HRS $ 21.00 1425 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21.00 
- 0 MAN-HRS $ 21.00 

MMAN-DAY $ 90.00 

- 0 EA 
- 0 LF 
- 1 LOT 
- 0 RL 
- 0 LF 
- 0 NT 
0 EA 
- 384 SETS 
- 768 EA 
- 384 EA 
- 384 EA 
- 384 EA 
40 EA 
0 EA 

$ 31.00 
$ 17.00 
$ 
5 250.00 
5 6.00 
5 5.75 
$ 100.00 
$ 100.00 

62.00 
33.00 

$ 11.00 
$ 60.00 
5 40.00 
5 39.00 

$ 
5 
5 
$ 
5 
5 
5 
5 
5 
$ 
$ 29,925 
$ 
5 
5 
5 
i 
5 24,317 
$ 12,870 
$ 67,112 

5 
5 
$ 
$ 
5 
5 
5 
5 38,400 
5 47,616 
$ 12,672 
$ 4,224 
$ 23,040 
$ 1,600 
$ 

- 0 NT 5 80.00 5 
5 8,291 
$ 6,378 
$ 142,220 

- 0 NT $ 120.00 5 
- 0 TF $ 10.00 5 
- 0 DAY $ 300.00 $ 

$ 

Force Account Worksheet 

1 8 ,  , 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Page 3 of 4 

Pub EB - IL E63 (IL) 
241 EQUIPMENT RENTAL: 

Subtotal $ 29,925 

50 WORK TRAIN: 
Subtotal 

SALVAGE: 
228 Rail 
228 OTM 

Subtotal 

21 0 
210 
220 
60 
65 
230 
200 
200 
60 
65 
200 
241 
241 
212 
21 1 
216 
228 
900 

SIGNAL WORK: 
Material - Field & Consumables 
Material - Sales Tax 
Material -Shop 
Construction Labor 
Shop Labor 
Per Diem 
RR Engineering,Preliminary 
RR Engineering,Construction 
Additives to Construction Labor 
Additives to Shop Labor 
Additives to Engineering 
Equipment Expense 
Waste Management 
Contract Engineering 
Freight 
AC Power Service 
Salvage 
Other 

Subtotal 

ACCOUNTING & BILLING: 
40 Labor 
40 Additive 64.89% 

Subtotal 

PROJECT SUBTOTAL 
900 CONTINGENCIES: 10.00% 

- 0 DAY $ 2,100.00 $ 
$ 

- 0 NT $ 65.00 $ 
- 0 NT $ 75.00 $ 

$ 

$ 
$ 
$ 

18 Days@ $ 200.00 $ 3,600 
$ 2,336 
$ 5,936 

$ 293,541 
$ 29,354 

$ 322,895 

Force Account Worksheet 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Page 4 of 4 

Pub EB - IL EB3 (iL) 
DIVISION OF COST 

Agency m $ 161,447 
Railroad m $ 161,447 

$ 322,895 TOTAL . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site conditions, anticipated work duration periods. material pr%CeS, labor Tales. manpower and resource availaDility. and other 
factor$ known as of the date prepared. The actual MSI for cSXT work may differ based upon the agency's requirements. lheir ~onl~ac loh  Work procedures. andlor other 
conditions that become apparent once ~onstru~tion commences or during the progress of Ihe work 

Office of Assistant Chief Engineer Public Projects-Jacksonville. Florida 

Estimated prepared by: H. A. Gibson 

DATE: REVISED: 

Force Account Worksheet 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 0 

ESTIMATE VOID AFTER: 1/8/2007 DOT NO.: Various 

DESCRIPTION: Install reflectorized crossbucks on every passive public crossing in Illinois. Project to be funded 
50% by iCC and 50% by CSX. Total number of crossing 192. 

CITY Varous COUNTY: Various STATE: iL 

DIVISION: Chicago SUB-DIV Various MILE POST: Various 
AGENCY PROJECT NUMBER: - 

TRACKWORK DETAILS: 
TRACK: LABOR 
Traffic Control 
Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
install Sub-Drains 
install Ballast 
Line and Surface 
Labor to install Signs 
Install Bituminous Pavement 

Clean-up 
Additive 81.26% 
Per Diem 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Fieid Welds 
Reflectorized X Buck Blades 
Reflectorized Strip for Post 
Post 
EMS I DOT No. Sign 
Yield Sign 
Additional Tracks Sign 
Crossties, Io' Length 
Bituminous Material 
Sales Tax on Material 
Material Handling 

Subtotal 

7% 
5% 

0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 

1425 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 

143 MAN-DAY 

0 EA 
0 LF 
1 LOT 
0 RL 
0 LF 
0 NT 
0 EA 

384 SETS 
768 EA 
384 EA 
384 EA 
384 EA 
40 EA 
0 EA 
0 NT 

$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 
$ 21.00 

$ 90.00 

$ 31.00 
$ 17.00 
$ 
$ 250.00 
$ 6.00 
$ 5.75 
$ 100.00 
$ 100.00 
$ 62.00 
$ 33.00 
$ 11.00 
$ 60.00 
$ 40.00 
$ 39.00 
$ 80.00 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 29,925 
$ 
$ 
$ 
$ 
$ 
$ 24,317 
$ 12,870 
$ 67,112 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 38,400 
$ 47,616 
$ 12,672 
$ 4,224 
$ 23,040 
$ 1,600 
$ 
$ 
$ 8,291 
$ 6,378 
$ 142,220 

Trackwork Summary 
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CONTRACT: 
Asphalt Paving (In Place) 
Disposal of Waste Materials 
Maintenance of Traffic 

Subtotal 

EQUIPMENT RENTAL: 
Subtotal 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

0 NT $ 120.00 $ 
0 TF $ 10.00 $ 
0 DAY $ 300.00 $ 

$ 

$ 29,925 

0 DAY $ 2,100.00 $ 
s 

0 NT $ 65.00 $ 
0 NT $ 75.00 $ 

$ 

TOTAL TRACKWORK: $ 239,258 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 

Office of Assistant Chief Engineer Public Projects--Jacksonville, Flonda 
Estimated prepared by: 0 

DATE: 7/12/2006 REVISED: S 

Trackwork Summary 
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p49e 8 ACCT. CODE : 709 - 

Pub EB - IL E53 (IL) 

ESTIMATE SUBJECT TO REVISION AFTER: 1/8/07 DOT NO.: Various 
STATE: IL C I N :  Varous COUNN: Various 

DESCRIPTION: Install reflectorized crossbucks on every passive public crossing in Illinois. Project to be funded 50% by 
ICC and 50% by CSX. Total number of crossing 192. 

DIVISION: Chicago SUB-DIV: Various MILEPOST: Various 
DRAWING NO.: __ DRAWING DATE: - REGION: 
AGENCY PROJECT NUMBER: - 

Oracle Input 
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ILLINOIS COMMERCE COMMISSION 
TRANSPORTATION DIVISION I RAIL SAFETY SECTION 

PROJECT STATUS REPORT: 

Reporting Party: __ 
DockeffOrder #; Date: 
Status Reports Due: 
Ordered Completion Date: 
Completion Report Due': 
AAFUDOT#, Milepost: 
Street, (inhear) City, County: 
Railroad Company: 

[DATE 1 

Name: 
Title: 
Representing: 
Street Address: 
City, State, Zip: 
Office Phone: 
Office Fax: 
Cellular Phone: 
E-Mail Address: 

STIPULATED AGREEMENT NO. 1218 
EXHIBIT 1 Page 1 



ILLINOIS COMMERCE COMMISSION 
TRANSPORTATION DIVISION I RAIL SAFETY SECTION 

Fed era I Railroad Administration 
Office of Safety 
1120 Vermont Avenue, NW 
Washington, DC 20590 

Mail directed to the Rail Safety Section or the Director of Processing and 
information, Transportation Bureau of the Commission, should be addressed to: 

The Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701-1827 

If you have questions contact: 

John Blair, Senior Rail Safety Specialist 
Phone: (21 7) 785 8421 
Email: jblair@icc.illinois.gov 

A Form 3 can be obtained from the Illinois Commerce Commission by calling 2171782- 
7660 or on the web at: 

Chief of Data Services 

2300 S. Dirksen Parkway 
Springfield, IL 62764 

And Illinois Department of Transportation 

http://www.icc.illinois.qov/hq/li brarv.asox?kev=Railroad%2OSafety 

United States Department of Transportation Inventory Form #6180.71 can be 
obtained on the web at: 

STIPULATED AGREEMENT NO. 1218 
EXHIBIT 1 Page 2 


